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REQUEST FOR PROPOSAL 
FOR 

INFORMATION TECHNOLOGY SOFTWARE MAINTENANCE SERVICES 
 
 
PART I.  ADMINISTRATIVE AND GENERAL INFORMATION 
______________________________________________________________________ 
 
1.1 - Background  
 
The Revenue Processing Center of the Louisiana Department of Revenue is responsible for the 
initial processing of all tax returns, remittances, supporting documentation and correspondence 
received by the Department. The Revenue Processing Center processes approximately 4 
million returns and 2.4 million remittances annually. 

General Description of Existing System 
The major components of the system to be supported include: 
 

Component Applications Additional 
Information 

Software that 
resides on 9000T 
Scanners and 
9000M Scanner 

Processing of all taxes administered by 
LDR. Major tax applications include: 
Individual Income Tax (handprint, 2D, and 
substitute return forms, for all active 
schedules); Sales taxes; Withholding tax 
(monthly, semi-monthly, quarterly); Annual 
withholding reconciliation; Individual Income 
and Corporate declaration payments; 
Accounts Receivable payment processing; 
check only processing; Key from Image 
applications for multiple taxes, etc. 

Coded in ScanGen 

Interfaces with IBML 
ImageTrac II and 
ImageTrac III 
scanners 

Processing of all taxes administered by 
LDR. 

Software provide by 
Fairfax (QuickScan 
and Quick Review) 
and IBML 
(SoftTrac) 

DSS 8000 Scan 
Workstation 

Image Type applications Coded in Visual 
Basic/ScanGen 

Network Servers 
Applications 

Indexer, Neural, Validate, SQL, Reformat, 
Archives, Pitcher, Sonar, CAR 

Coded in Visual 
Basic/VistaCapture 

Data Perfection 
programs 

Field correction programs designed to 
perfect the data captured at the scanner; 
Verify and knowledge worker programs to 
further edit and perfect captured data; Key 
from image applications 

Coded in Visual 
Basic/VistaCapture 

Reporting data Multiple reports to generate statistical and 
performance data for all operators and all 
equipment. 

From the SQL 
database; Crystal 
Reports 

NDP 250 & TMS 
Administrator 

Encoding and endorsing programs; 
generation of banking and deposit 

Software provided 
by J & B software 
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information. 
 
Equipment used to process this work includes three ScanOptics 9000 series high-speed 
scanners, three DSS 8000 Scan Workstations, one IBML ImageTrac II scanner, and three IBML 
ImageTrac III scanners for ICR/OCR scanning and imaging. The payments are processed using 
two (2) Unisys NDP 250 remittance-processing machines. Return and/or payment data is 
processed by applications developed initially by J & B, ScanOptics, Inc., Fairfax Imaging, and 
IBML. In addition to onsite processing, LDR uses Virtual Solution’s vCapture solution for remote 
data entry. Images captured on Department scanners are fed into the vCapture solution. This 
network also includes a Windows 2000/Active Directory processing platform, network servers 
and automated background applications to output the data and images to the Integrated Tax 
Processing System. The Integrated Tax Processing System used by LDR is the Gentax product 
supplied by Fast Enterprises. Data is maintained in a SQL 2000 database. All components are 
networked together to form a single tax processing system. 

 
A detailed description of the software applications, hardware and network environment to be 
supported is found in Appendix “A”, Attachment “II”. 
 
1.1.1 Purpose 
 
The purpose of this Request for Proposal (RFP) is to obtain competitive proposals as allowed 
by Louisiana Revised Statute 39:1593.C. from bona fide, qualified proposers who are interested 
in providing software support, design and maintenance services to provide modifications to 
existing applications or new application development to implement legislative or processing 
changes. The LDR seeks Proposers who must be able to supply sufficient programming and 
software support resources to meet the timelines and provide quality services as required by 
change orders.  
 
1.1.2 Goals and Objectives 
 
The LDR seeks Proposers who can supply sufficient programming and software support 
resources to meet the timelines and provide quality services as required by change orders.  The 
Proposer should demonstrate that it has sufficient experience and resources to maintain or 
improve the existing systems described in Appendix “A”, Attachment “II”.  Specific experience in 
each of the following areas, programming languages, and tools is critical to the success of the 
project: 
 
• Tax and revenue applications  
• ScanOptics 9000 series scanner programming 
• Programming using VistaCapture applications (Visual Basic) 
• SQL database applications and modifications 
• Interfacing with Virtual Solutions, Inc.’s vCapture system for remote data entry 
• Network configurations and troubleshooting 
• Crystal reports  
• C++ 
• ScanGen Advanced 
• ScanGen Source 
• ScanGen  
• VistaCapture 
• Visual Basic 
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• Visual Save 
• .NET Windows Applications Conversion software to update 

 
 
1.2 - Definitions 
 
A. Shall – The term “shall” denotes mandatory requirements per R.S. 39:1556(24). 
 
B. Must, Will - The terms “must” and “will” denote mandatory requirements. 
 
C. May, Can - The terms “may” and “can” denote an advisory or permissible action. 
 
D. Should – the term “should” denotes desirable 
 
E. Contractor – Any person having a contract with a governmental body. 
 
F. Agency - Any department, commission, council, board, office, bureau, committee, institution, 
agency, government, corporation, or other establishment of the executive branch of this state 
authorized to participate in any contract resulting from this solicitation. 
 
G. State - The State of Louisiana. 
 
H. Discussions- For the purposes of this RFP, a formal, structured means of conducting written 
or oral communications/presentations with responsible Proposers who submit proposals in 
response to this RFP. 
 
I. Proposer - The term “Proposer” refers to the respondents to the RFP 
 
J. “Change Order” – For the purposes of this RFP, a change order is the specific description of 
the actual work to be performed under this contract, including the specific deadlines, 
acceptance criteria and any product or deliverables required for each specific change order.  
The maximum hours to be worked and the specific services required for each change order will 
be proposed by the Contractor and agreed to by the LDR prior to work being performed on any 
change order.  Multiple change orders will be issued during the term of the contract. 
 
K. LDR – Louisiana Department of Revenue. 
 
L. VistaCapture – A software solution suite developed by ScanOptics. The suite is used for rapid 
development of data capture applications. 
 
M. vCapture – A remote data entry solution developed by Virtual Solutions, Inc.  
 
 
1.3 - Schedule of Events 
 
 Date       Time (CT) 
 
1. RFP mailed to prospective proposers May 24, 2007  
    and posted to LaPAC    
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2. Deadline to receive written inquiries   June 8, 2007    
     
3. Deadline to answer written inquiries June 22, 2007 
 
4. Proposal Opening Date (deadline for submitting  July 16, 2007     4:00 P.M.   
     Proposals)  
 

 
5. Notice of Intent to Award to be mailed   August 1, 2007  
  
7. Contract Initiation      October 1, 2007 
 
NOTE: The State of Louisiana reserves the right to deviate from these dates.  
 
1.4 - Proposal Submittal 
 
This RFP is available in electronic form at the LaPAC website 
http://wwwsrch2.doa.state.la.us/osp/lapac/pubmain.asp.  It is available in PDF format or in printed 
form by submitting a written request to the RFP Contracting Officer with the Office of 
Contractual Review. 
 
All proposals shall be received by the Department of Revenue no later than the date and time 
shown in the Schedule of Events. 
 
Important - - Clearly mark outside of envelope, box or package with the following 
information and format: 
 
Χ Proposal Name: Information Technology Software Maintenance Services                       
Χ File Number:     Identify              
Χ Proposal Opening Date:        Identify                     
 
Proposals may be delivered by U. S. Postal Service, hand or courier service to our physical 
location at: 
 

Louisiana Department of Revenue 
Attention: Elizabeth Kunjappy 
Controllers Division 
Purchasing Section 
Room Number: 6-165 
617 North 3rd St. 
Baton Rouge, LA   70802 

 
Proposer is solely responsible for ensuring that its courier service provider makes inside 
deliveries to our physical location.  The Louisiana Department of Revenue is not responsible for 
any delays caused by the proposer’s chosen means of proposal delivery. 
 
Proposers should be aware of security requirements for the LaSalle building and allow time to 
be photographed and presented with a temporary identification badge. 
 
Proposer is solely responsible for the timely delivery of its proposal. Failure to meet the proposal 
opening date and time shall result in rejection of the proposal. 

http://wwwsrch2.doa.state.la.us/osp/lapac/pubmain.asp
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PROPOSALS SHALL BE OPENED PUBLICLY AND ONLY PROPOSERS SUBMITTING  
PROPOSALS SHALL BE IDENTIFIED ALOUD.  PRICES SHALL NOT BE READ.  
 
1.5 - Proposal Response Format 
 
Proposals should be prepared on standard 8 ½” x 11” paper. Manuals and other reference 
documentation may be bound separately. 
 
Proposals submitted for consideration should follow the format and order of presentation 
described below: 

 
A.   Cover Letter: The cover letter should exhibit the Proposer’s understanding and 

approach to the project.  It should contain a summary of Proposer’s ability to perform 
the services described in the RFP and confirm that Proposer is willing to perform those 
services and enter into a contract with the State. 

 
  By signing the letter and/or the proposal, the proposer certifies compliance with the 

signature authority required in accordance with L.R.S.39:1594 (Act 121).  The person 
signing the proposal must be: 

   
o A current corporate officer, partnership member, or other individual specifically 

authorized to submit a proposal as reflected in the appropriate records on file 
with the secretary of state; or 

 
o An individual authorized to bind the company as reflected by a corporate 

resolution, certificate or affidavit; or 
 

o Named in other documents indicating authority which are acceptable to the public 
entity. 

 
  The cover letter should also 
 

o Identify the submitting Proposer; 
o Identify the name, title, address, telephone number, fax number, and email 

address of each person authorized by the Proposer to contractually obligate the 
Proposer; 

o Identify the name, address, telephone number, fax number, and email address of 
the contact person for technical and contractual clarifications throughout the 
evaluation period.  

 
B.  Table of Contents: Organized in the order cited in the format contained herein. 

 
C.   Proposer Qualifications and Experience: Proposer should describe in detail its prior 

experience in the successful maintenance and support of a system of similar scope 
and complexity to the system described in Appendix “A”, Attachment “II”.  In describing 
this prior experience, the Proposer should include any specific expertise in the areas 
stated above, and the length of time the system has been in operation.  
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To be considered as qualified to perform the requested services, the proposer’s 
personnel must meet the following minimum qualifications: 

 
• Demonstrate direct experience with systems development projects involving 

systems analysis, programming, file conversion, systems testing, and 
implementation services. 

 
• Provide at least two (2) but no more than three (3) customer references for work 

performed, related to the type of services being proposed in this RFP. 
 
• Proposer personnel must have specific experience in each of the areas, 

programming languages, and tools as described in section 1.1.2 Goals and 
Objectives. 

 
Proposer should provide detailed information about the experience and qualifications 
of the Proposer’s assigned project manager and all personnel proposed to be 
assigned to perform work under the resulting contract.  In describing the experience of 
Proposer’s personnel, include any specific expertise in the areas stated above.  
Personnel not originally assigned by the Proposer to this contract may be substituted, 
but only if the substitute has the same or better qualifications and experience of the 
employee removed from this assignment. 

 
D.  Proposed Solution/Technical Response:  The Proposer should provide a plan for 

responding to change orders that assures a timely response to meet the deadlines 
required by the change order request. 

 
E.  Innovative Concepts: Presentation of innovative concepts, if any, for consideration.  

 
  F. Financial Proposal:  The Proposer shall provide the hourly rates for the services to be 

performed. The actual hours to be used for modifications under the contract will be 
specified in the change order.  

 
1.5.1 Number of Response Copies 
 
Each Proposer shall submit one (1) signed original response.  Six (6) additional copies of the 
proposal should be provided. 
 
1.5.2 Legibility/Clarity 
 
Responses to the requirements of this RFP in the formats requested are desirable with all 
questions answered in as much detail as practicable. The Proposer’s response should 
demonstrate an understanding of the requirements.  Proposals prepared simply and 
economically, providing a straightforward, concise description of the Proposer’s ability to meet 
the requirements of the RFP is also desired. Each Proposer is solely responsible for the 
accuracy and completeness of its proposal. 
 
1.6 - Confidential Information, Trade Secrets, and Proprietary Information 

 
The designation of certain information as trade secrets and/or privileged or confidential 
proprietary information shall only apply to the technical portion of your proposal.  Your cost 
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proposal will not be considered confidential under any circumstance.  Any proposal copyrighted 
or marked as confidential or proprietary in its entirety may be rejected without further 
consideration or recourse.  
 
For the purposes of this procurement, the provisions of the Louisiana Public Records Act (La. 
R.S. 44.1 et. seq.) will be in effect.  Pursuant to this Act, all proceedings, records, contracts, and 
other public documents relating to this procurement shall be open to public inspection.  
Proposers are reminded that while trade secrets and other proprietary information they submit in 
conjunction with this procurement may not be subject to public disclosure, protections must be 
claimed by the proposer at the time of submission of its Technical Proposal. Proposers should 
refer to the Louisiana Public Records Act for further clarification. 
 
The proposer must clearly designate the part of the proposal that contains a trade secret and/or 
privileged or confidential proprietary information as “confidential” in order to claim protection, if 
any, from disclosure.  The proposer shall mark the cover sheet of the proposal with the following 
legend, specifying the specific section(s) of his proposal sought to be restricted in accordance 
with the conditions of the legend: 
 
“The data contained in pages _____of the proposal have been submitted in confidence and 
contain trade secrets and/or privileged or confidential information and such data shall only be 
disclosed for evaluation purposes, provided that if a contract is awarded to this Proposer as a 
result of or in connection with the submission of this proposal, the State of Louisiana shall have 
the right to use or disclose the data therein to the extent provided in the contract.  This 
restriction does not limit the State of Louisiana’s right to use or disclose data obtained from any 
source, including the proposer, without restrictions.” 
 
Further, to protect such data, each page containing such data shall be specifically identified and 
marked “CONFIDENTIAL”. 
 
Proposers must be prepared to defend the reasons why the material should be held 
confidential.  If a competing proposer or other person seeks review or copies of another 
proposer's confidential data, the state will notify the owner of the asserted data of the request. If 
the owner of the asserted data does not want the information disclosed, it must agree to 
indemnify the state and hold the state harmless against all actions or court proceedings that 
may ensue (including attorney's fees), which seek to order the state to disclose the information.  
If the owner of the asserted data refuses to indemnify and hold the state harmless, the state 
may disclose the information. 
 
The State reserves the right to make any proposal, including proprietary information contained 
therein, available to OCR personnel, the Office of the Governor, or other state agencies or 
organizations for the sole purpose of assisting the State in its evaluation of the proposal.  The 
State shall require said individuals to protect the confidentiality of any specifically identified 
proprietary information or privileged business information obtained as a result of their 
participation in these evaluations. 
 
In its handling of any returns of taxpayers or other records and files of the Department of 
Revenue, or information derived therefrom, the Contractor recognizes and acknowledges the 
confidential nature of said information, and shall comply with all the confidentiality restrictions 
embodied in La. R.S.47:1508. Furthermore, Contractor recognizes that La. R.S.47:1508.1 
imposes fines and/or imprisonment upon conviction for the disclosure of information in violation 
of La. R.S.47:1508. 
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1.7 - Proposal Clarifications Prior to Submittal 
 
1.7.1 Pre-proposal Conference 

 
Not required for this RFP. 

 
1.7.2 Proposer Inquiry Periods 
 
An initial inquiry period is hereby firmly set for all interested proposers to perform a detailed 
review of the RFP and to submit any written questions relative thereto.  Without exception, all 
questions MUST be in writing and received by the close of business on the Inquiry Deadline 
date set forth in the Calendar of Events (*).  Initial inquiries shall not be entertained thereafter. 
 
The state shall not and cannot permit an open-ended inquiry period, as this creates an 
unwarranted delay in the procurement cycle and operations of our agency customers.  The state 
reasonably expects and requires responsible and interested proposers to conduct their in-depth 
proposal review and submit inquiries in a timely manner. 
 
No negotiations, decisions, or actions shall be executed by any proposer as a result of any oral 
discussions with any state employee or state consultant. The state shall only consider written 
and timely communications from proposers. 
 
Inquiries shall be submitted in writing by an authorized representative of the proposer, clearly 
cross-referenced to the relevant solicitation section. Only those inquiries received by the 
established deadline shall be considered by the state. Answers to all questions and any other 
changes or clarifications to the solicitation shall be issued by addendum and provided to all 
prospective proposers. 
 
Inquiries concerning this solicitation may be delivered by mail, express courier, e-mail, hand, or 
fax to: 
   

Louisiana Department of Revenue     
Attention: Elizabeth Kunjappy 
Purchasing Section 
Controllers Division 
Room Number: 6-165 
617 North Third St. 
Baton Rouge, LA 70802 

 
E-Mail: Elizabeth.Kunjappy@la.gov Phone: (225)219-2123/ Fax: (225)219-2120 

 
1.8 - Errors and Omissions in Proposal 
 
The State will not be liable for any error in the proposal.  Proposer will not be allowed to alter 
proposal documents after the deadline for proposal submission, except under the following 
condition: The State reserves the right to make corrections or clarifications due to patent errors 
identified in proposals by the State or the Proposer.  The State, at its option, has the right to 
request clarification or additional information from the Proposer. 
 
1.9 - Proposal Guarantee  
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Not Required for this RFP. 
 
1.10 - Performance Bond (if required) 
 
Not required for this RFP. 
 
1.11 - Changes, Addenda, Withdrawals 
 
The State reserves the right to change the calendar of events or issue Addenda to the RFP at 
any time. The State also reserves the right to cancel or reissue the RFP. 
 
If the proposer needs to submit changes or addenda, such shall be submitted in writing, signed 
by an authorized representative of the proposer, cross-referenced clearly to the relevant 
proposal section, prior to the proposal opening, and should be submitted in a sealed envelope, 
prior to the proposal opening. Such shall meet all requirements for the proposal.  
 
1.12 - Withdrawal of Proposal 
 
A proposer may withdraw a proposal that has been submitted at any time up to the proposal 
closing date and time.  To accomplish this, a written request signed by the authorized 
representative of the proposer must be submitted to the RFP Coordinator. 
 
1.13 - Material in the RFP 
 
Proposals shall be based only on the material contained in this RFP.  The RFP includes official 
responses to questions, addenda, and other material, which may be provided by the State 
pursuant to the RFP. 
 
1.14 – Waiver of Administrative Informalities 
 
The State reserves the right, at its sole discretion, to waive administrative informalities 
contained in any proposal. 
 
1.15 - Proposal Rejection 
 
Issuance of this RFP in no way constitutes a commitment by the State to award a contract.  The 
State reserves the right to accept or reject any or all proposals submitted or to cancel this RFP if 
it is in the best interest of the State to do so. 
 
1.16 - Ownership of Proposal 
 
All materials (paper content only) submitted in response to this request become the property of 
the State.  Selection or rejection of a response does not affect this right.  All proposals 
submitted will be retained by the State and not returned to proposers.  Any copyrighted 
materials in the response are not transferred to the State. 
 
1.17 - Cost of Offer Preparation 
 
The State is not liable for any costs incurred by prospective Proposers or Contractors prior to 
issuance of or entering into a Contract.  Costs associated with developing the proposal, 
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preparing for oral presentations, and any other expenses incurred by the Proposer in 
responding to the RFP are entirely the responsibility of the Proposer, and shall not be 
reimbursed in any manner by the State of Louisiana. 
 
1.18 - Non-negotiable Contract Terms 
 
Non-negotiable contract  terms include but are not limited to taxes, assignment of contract, audit 
of records, EEOC and ADA compliance, record retention, content of contract/order of 
precedence, contract changes, governing law, claims or controversies, and termination based 
on contingency of appropriation of funds.  
 
1.19 - Taxes 
 
Any taxes, other than state and local sales and use taxes, from which the state is exempt, shall 
be assumed to be included within the Proposer’s cost. 
 
1.20 - Proposal Validity 
 
All proposals shall be considered valid for acceptance until such time an award is made, unless 
the Proposer provides for a different time period within its proposal response. However, the 
State reserves the right to reject a proposal if the Proposer’s acceptance period is unacceptable 
and the Proposer is unwilling to extend the validity of its proposal.   
 
1.21 - Prime Contractor Responsibilities 
 
The selected Proposer shall be required to assume responsibility for all items and services 
offered in his proposal whether or not he produces or provides them.   The State shall consider 
the selected Proposer to be the sole point of contact with regard to contractual matters, 
including payment of any and all charges resulting from the contract. 
 
1.22 - Use of Subcontractors 
 
Each Contractor shall serve as the single prime contractor for all work performed pursuant to its 
contract. That prime contractor shall be responsible for all deliverables referenced in this RFP.  
This general requirement notwithstanding, Proposers may enter into subcontractor 
arrangements. Proposers may submit a proposal in response to this RFP, which identifies 
subcontract(s) with others, provided that the prime contractor acknowledges total responsibility 
for the entire contract. 

 
If it becomes necessary for the prime contractor to use subcontractors, the State urges the 
prime contractor to use Louisiana contractors, including small and emerging businesses, if 
practical.  In all events, any subcontractor used by the prime should be identified to the State 
Project Manager. 

 
Information required of the prime contractor under the terms of this RFP is also required for 
each subcontractor, and the subcontractors must agree to be bound by the terms of the 
contract. The prime contractor shall assume total responsibility for compliance. 
 
1.23 - Written or Oral Discussions/Presentations 
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Written or oral discussions may be conducted with Proposers who submit proposals determined 
to be reasonably susceptible of being selected for award; however, the State reserves the right 
to enter into an Agreement without further discussion of the proposal submitted based on the 
initial offers received.  
 
Any commitments or representations made during these discussions, if conducted, may become 
formally recorded in the final contract. 
 
Written or oral discussions/presentations for clarification may be conducted to enhance the 
State's understanding of any or all of the proposals submitted.  Proposals may be accepted 
without such discussions. 
 
1.24 - Acceptance of Proposal Content 
 
The mandatory RFP requirements shall become contractual obligations if a contract ensues. 
Failure of the successful Proposer to accept these obligations shall result in the rejection of the 
proposal. 
 
1.25 - Evaluation and Selection 
 
All responses received as a result of this RFP are subject to evaluation by the State Evaluation 
Committee for the purpose of selecting the Proposer with whom the State shall contract.  
 
To evaluate all proposals, a committee whose members have expertise in various areas has 
been selected.  This committee will determine which proposals are reasonably susceptible of 
being selected for award.  If required, written or oral discussions may be conducted with any or 
all of the Proposers to make this determination. 
 
Written recommendation for award shall be made to the Secretary of Revenue for the Proposer 
whose proposal, conforming to the RFP, will be the most advantageous to the State of 
Louisiana, price and other factors considered. 
 
The committee may reject any or all proposals if none is considered in the best interest of the 
State. 
 
1.26 - Contract Negotiations 
 
If for any reason the Proposer whose proposal is most responsive to the State's needs, price 
and other evaluation factors set forth in the RFP considered, does not agree to a contract, that 
proposal shall be rejected and the State may negotiate with the next most responsive Proposer. 
Negotiation may include revision of non-mandatory terms, conditions, and requirements.  The 
Office of Contractual Review must approve the final contract form to complete the process. 
 
1.27 - Contract Award and Execution 
 
The State reserves the right to enter into an Agreement without further discussion of the 
proposal submitted based on the initial offers received.  

   
The RFP, including any addenda, and the proposal of the selected Contractor will become part 
of any contract initiated by the State. 
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In no event shall proposer submit its own standard contract terms and conditions as a response 
to this RFP.  The proposer needs to address the specific language in the sample contract and 
submit with its proposal with any exceptions or exact contract deviations that its firm wishes to 
negotiate.  The terms for both of these documents may be negotiated as part of the negotiation 
process with the exception of contract provisions that are non-negotiable. 
 
If the contract negotiation period exceeds 30 days or if the selected Proposer fails to sign the 
contract within seven calendar days of delivery of it, the State may elect to cancel the award 
and award the contract to the next-highest-ranked Proposer. 
 
Award shall be made to the Proposer with the highest points, whose proposal, conforming to the 
RFP, will be the most advantageous to the State of Louisiana, price and other factors 
considered. 
 
The State intends to award to a single Proposer. 
 
1.28 - Notice of Intent to Award 
 
Upon review and approval of the evaluation committee’s and agency’s recommendation for 
award, the Department will issue a “Notice of Intent to Award” letter to the apparent successful 
Proposer.  A contract shall be completed and signed by all parties concerned on or before the 
date indicated in the “Schedule of Events.”  If this date is not met, through no fault of the State, 
the State may elect to cancel the Notice of Intent to Award letter and make the award to the next 
most advantageous Proposer. 
 
The Department will also notify all unsuccessful Proposers as to the outcome of the evaluation 
process.  The evaluation factors, points, evaluation committee member names, and the 
completed evaluation summary and recommendation report will be made available to all 
interested parties after the “Notice of Intent to Award” letter has been issued. 
 
1.29 - Debriefings 
 
Debriefings may be scheduled by the participating Proposers after the “Notice of Intent to 
Award” letter has been issued by scheduling an appointment with the Department of Revenue.   
Contact may be made by phone at (225) 219-2123 or E-mail to Elizabeth.Kunjappy@la.gov. 
 
1.30 - Insurance Requirements 
 
Contractor shall furnish the State with certificates of insurance effecting coverage(s) required by 
the RFP (see Appendix “A”, Attachment “V”). The certificates for each insurance policy are to be 
signed by a person authorized by that insurer to bind coverage on its behalf. The certificates are 
to be received and approved by the State before work commences. The State reserves the right 
to require complete certified copies of all required policies, at any time. 
 
1.31 - Subcontractor Insurance 
 
The Contractor shall include all subcontractors as insureds under its policies or shall insure that 
all subcontractors satisfy the same insurance requirements stated herein for the contractor. 
 
1.32 - Indemnification and Limitation of Liability 
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Neither party shall be liable for any delay or failure in performance beyond its control resulting 
from acts of God or force majeure. The parties shall use reasonable efforts to eliminate or 
minimize the effect of such events upon performance of their respective duties under this 
Agreement. 
 
Contractor shall be fully liable for the actions of its agents, employees, partners or 
subcontractors and shall fully indemnify and hold harmless the State from suits, actions, 
damages and costs of every name and description relating to personal injury and damage to 
real or personal tangible property caused by Contractor, its agents, employees, partners or 
subcontractors in the performance of this contract, without limitation; provided, however, that the 
Contractor shall not indemnify for that portion of any claim, loss or damage arising hereunder 
due to the negligent act or failure to act of the State. 
 
Contractor will indemnify, defend and hold the State harmless, without limitation, from and 
against any and all damages, expenses (including reasonable attorneys' fees), claims 
judgments, liabilities and costs which may be finally assessed against the State in any action for 
infringement of a United States Letter Patent with respect to the Products, Materials, or Services 
furnished, or of any copyright, trademark, trade secret or intellectual property right, provided that 
the State shall give the Contractor: (i) prompt written notice of any action, claim or threat of 
infringement suit, or other suit, (ii) the opportunity to take over, settle or defend such action, 
claim or suit at Contractor's sole expense, and (iii) assistance in the defense of any such action 
at the expense of Contractor. Where a dispute or claim arises relative to a real or anticipated 
infringement, the State may require Contractor, at its sole expense, to submit such information 
and documentation, including formal patent attorney opinions, as the Commissioner of 
Administration shall require. 
 
The Contractor shall not be obligated to indemnify that portion of a claim or dispute based upon: 
i) State’s unauthorized modification or alteration of a Product, Material, or Service; ii) State’s use 
of the Product, Material, or Service in combination with other products, materials, or services not 
furnished by Contractor; iii) State’s use in other than the specified operating conditions and 
environment. 
 
In addition to the foregoing, if the use of any item(s) or part(s) thereof shall be enjoined for any 
reason or if Contractor believes that it may be enjoined, Contractor shall have the right, at its 
own expense and sole discretion as the state’s exclusive remedy to take action in the following 
order of precedence: (i) to procure for the State the right to continue using such item(s) or part 
(s) thereof, as applicable; (ii) to modify the component so that it becomes non- infringing 
equipment of at least equal quality and performance; or (iii) to replace said item(s) or part(s) 
thereof, as applicable, with non-infringing components of at least equal quality and performance, 
or (iv) if none of the foregoing is commercially reasonable, then provide monetary compensation 
to the State up to the dollar amount of the Contract. 
 
For all other claims against the Contractor where liability is not otherwise set forth in the 
Agreement as being “without limitation”, and regardless of the basis on which the claim is made, 
Contractor’s liability for direct damages, shall be the greater of $100,000, the dollar amount 
of the Contract, or two (2) times the charges for products, materials, or services rendered 
by the Contractor under the Contract.  Unless otherwise specifically enumerated herein 
mutually agreed between the parties, neither party shall be liable to the other for special, indirect 
or consequential damages, including lost data or records (unless the Contractor is required to 
back-up the data or records as part of the work plan), even if the party has been advised of the 
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possibility of such damages.  Neither party shall be liable for lost profits, lost revenue or lost 
institutional operating savings. 
 
The State may, in addition to other remedies available to them at law or equity and upon notice 
to the Contractor, retain such monies from amounts due Contractor, or may proceed against the 
performance and payment bond, if any, as may be necessary to satisfy any claim for damages, 
penalties, costs and the like asserted by or against them. 
 
1.33 - Fidelity Bond Requirements 
 
Not required for this RFP. 
 
1.34 - Payment for Services 
 
The agency shall pay Contractor in accordance with the Pricing Schedule set forth in Appendix 
“B”. The Contractor may invoice the agency monthly at the billing address designated by the 
Department of Revenue. Payments will be made by the Agency within approximately thirty (30) 
days after receipt of a properly executed invoice, and approval by the Agency.  Invoices shall 
include the contract number, using department and services provided. Invoices submitted 
without the referenced documentation will not be approved for payment until the required 
information is provided. 
 
1.35 - Termination 
 
1.35.1 TERMINATION OF THIS AGREEMENT FOR CAUSE – State may terminate this 

agreement for cause based upon the failure of Contractor to comply with the terms 
and/or conditions of the Agreement, or failure to fulfill its performance obligations 
pursuant to this agreement, provided that the State shall give the Contractor written 
notice specifying the Contractor’s failure.  If within thirty (30) days after receipt of such 
notice, the Contractor shall not have corrected such failure or, in the case of failure 
which cannot be corrected in (30) days, begun in good faith to correct such failure and 
thereafter proceeded diligently to complete such correction, then the State may, at it 
option, place the Contractor in default and the Agreement shall terminate on the date 
specified in such notice. 

 
 The Contractor may exercise any rights available to it under Louisiana law to terminate 

for cause upon the failure of the State to comply with the terms and conditions of this 
agreement, provided that the Contractor shall give the State written notice specifying the 
State’s failure and a reasonable opportunity for the State to cure the defect. 

 
1.35.2 TERMINATION OF THIS AGREEMENT FOR CONVENIENCE – The State may 

terminate this Agreement at any time by giving thirty (30) days written notice to 
contractor of such termination or negotiating with the Contractor an effective date. 

 
 The Contractor shall be entitled to payment for deliverables in progress, to the extent 

work has been performed satisfactorily. 
 
1.35.3 FISCAL FUNDING CLAUSE 
 The continuance of this contract is contingent upon the appropriation of funds to fulfill the 

requirements of the contract by the legislature. If the legislature fails to appropriate 
sufficient monies to provide for the continuation of the contract, or if such appropriation is 
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reduced by the veto of the Governor or by any means provided in the appropriations act 
or Title 39 of the Louisiana Revised Statutes of 1950 to prevent the total appropriation 
for the year from exceeding revenues for that year, or for any other lawful purpose, and 
the effect of such reduction is to provide insufficient monies for the continuation of the 
contract, the contract shall terminate on the date of the beginning of the first fiscal year 
for which funds are not appropriated. 

 
1.36 - Assignment 
 
Assignment of contract, or any payment under the contract, requires advanced written approval. 
 
1.37 - No Guarantee of Quantities 
 
Not required for this RFP 
 
1.38 - Audit of Records 
 
The State legislative auditor, federal auditors and internal auditors of the Department of 
Revenue, Division of Administration, or others so designated by the DOA, shall have the option 
to audit all accounts directly pertaining to the resulting contract for a period of five (5) years after 
final contract payment or as required by applicable State and Federal law.  Records shall be 
made available during normal working hours for this purpose. 
 
1.39 - Civil Rights Compliance 
 
The contractor agrees to abide by the requirements of the following as applicable: Title VI of the 
Civil Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal 
Employment Opportunity Act of 1972, Federal Executive Order 11246 as amended, the 
Rehabilitation Act of 1973, as amended, the Vietnam Era Veteran's Readjustment Assistance 
Act of 1974, Title IX of the Education Amendments of 1972, the Age Discrimination Act of 1975, 
the Fair Housing Act of 1968 as amended, and contractor agrees to abide by the requirements 
of the Americans with 
Disabilities Act of 1990.  
Contractor agrees not to discriminate in its employment practices, and will render services 
under this contract without regard to race, color, religion, sex, sexual orientation, national origin, 
veteran status, political affiliation, or disabilities. 

Any act of discrimination committed by Contractor, or failure to comply with these statutory 
obligations when applicable shall be grounds for termination of this contract 
  
1.40 - Record Retention 
 
The Contractor shall maintain all records in relation to this contract for a period of at least five 
(5) years after final contract payment.   
 
1.41 - Record Ownership 
 
All records, reports, documents, or other material related to any contract resulting from this RFP 
and/or obtained or prepared by Contractor in connection with the performance of the services 
contracted for herein shall become the property of the State and shall, upon request, be 
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returned by Contractor to the State, at Contractor’s expense, at termination or expiration of this 
contract. 
 
1.42 - Content of Contract/ Order of Precedence 
 
In the event of an inconsistency between the contract, the RFP and/or the Contractor's 
Proposal, the inconsistency shall be resolved by giving precedence first to the final contract, 
then to the RFP and subsequent addenda (if any) and finally, the Contractor's Proposal.  
 
1.43 - Contract Changes 
 
No additional changes, enhancements, or modifications to any contract resulting from this RFP 
shall be made without the prior approval of OCR. 
 
Changes to the contract include any change in: compensation; beginning/ending date of the 
contract; scope of work; and/or Contractor change through the Assignment of Contract process. 
Any such changes, once approved, will result in the issuance of an amendment to the contract. 
 
1.44 - Substitution of Personnel 
 
The State intends to include in any contract resulting from this RFP the following condition: 
Substitution of Personnel: If, during the term of the contract, the Contractor or subcontractor 
cannot provide the personnel as proposed and requests a substitution, that substitution shall 
meet or exceed the requirements stated herein. A detailed resume of qualifications and 
justification is to be submitted to the State for approval prior to any personnel substitution.  It 
shall be acknowledged by the Contractor that every reasonable attempt shall be made to assign 
the personnel listed in the Contractor’s proposal. 
 
1.45 - Governing Law 
 
All activities associated with this RFP process shall be interpreted under Louisiana Law.  All 
proposals and contracts submitted are subject to provisions of the laws of the State of Louisiana 
including but not limited to L.R.S. 39:1481-1526; rules and regulations; executive orders; 
standard terms and conditions; special terms and conditions; and specifications listed in this 
RFP.  
 
1.46 - Claims or Controversies 
 
Any claims or controversies shall be resolved by the provisions of LSA-R.S. 39: 1524-1526. 
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PART II SCOPE OF WORK/SERVICES 
 
2.1 - Scope of Work/Services 
 
See Appendix “A”, Attachment “I” for the Scope Of Work/Services. 
 
2.2 - Period of Agreement 
 
The term of any contract resulting from this solicitation shall begin on or about October 1, 2007 
and shall end on September 30, 2008. State has the right to extend this contract up to a total of 
three years with the concurrence of the Contractor and all appropriate approvals. In no event 
shall the term of this contract, including extensions hereto, be for a period of more than three (3) 
years. 
 
LDR is in the early stages of a reengineering effort to modernize the Revenue Processing 
Center. Any extensions to the above period of agreement will be determined by the progress of 
this reengineering effort. 
 
2.3 - Price Schedule 
 
Prices proposed by the proposers should be submitted on the price schedule furnished herein 
on Appendix “B”.   Prices submitted shall be firm for the term of the contract.   
 
2.4 - Deliverables 
 
The written change orders describing the work to be performed under the resulting contract will 
define the deliverables for each change order.  All work performed must meet the ISO 
9001:2000 standards.  Work must be fully tested by proposers before delivery.  Delivery of 
product shall be timely. 
 
2.5 - Location 
 
The location the work is to be performed, completed and managed is at: 
 
Louisiana Department of Revenue 
617 North Third Street 
Baton Rouge, LA 70802 
Revenue Processing Center, Third Floor 
 
Offsite development is permissible at Contractor’s location, although final acceptance of work is 
to be performed at the above location. 
 
2.6 - Proposal Elements 

 
2.6.1   Financial 
 
Proposal shall include prices per the schedule furnished in Appendix “B”.   
 
2.6.2   Technical  
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 Each Proposer should address how the firm will meet all the requirements of this RFP, with 
particular attention to:  

  
• Methodology of implementing changes. 
• Plans for documentation of software modifications and procedural changes associated with 

those modifications. 
• Provision for customer service, including personnel assigned, toll-free number, and account 

inquiry, etc. 
• Resumes for account manager, designated customer service representative(s) and any 

other key personnel to be assigned to this project, including those of subcontractors, if any. 
• References for at least two but not more than three states, government agencies, or private 

firms for whom similar or larger scope services are currently being provided.  Include a 
contact person and telephone number for each reference. 

• Information demonstrating the Proposer's financial stability (financial statements-preferably 
audited, annual reports, or similar data for the last three years). 

• Information demonstrating the Proposer’s understanding of the nature and scope of this 
project. 

 
Any other information deemed pertinent by the Proposer including terms and conditions which 
the Proposer wishes the State to consider. 
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PART III   EVALUATION 
 
The following criteria will be evaluated when reviewing the proposals. The proposal will be 
evaluated in light of the material and the substantiating evidence presented to the State, not on 
the basis of what may be inferred. 
 
The scores for the Financial and Technical Proposals will be combined to determine the overall 
score.  The Proposer with the highest overall score will be recommended for award.  
 
3.1 - Financial Proposal (Value of 25%) 
 
The following financial criteria will be evaluated: 

• Cost, as determined on a weighted basis as defined in Appendix B, will be determined 
for each Proposer based on the ratio of the lowest weighted cost to the Proposer’s cost. 

 
Prices proposed by the Proposers should be submitted on the price schedule furnished in 
Appendix “B”. Prices proposed shall be firm. 
 
The information provided in response to this section will be used in the Financial Evaluation to 
calculate lowest evaluated cost.   
 
A proposer’s base cost score will be based on the cost information provided in Appendix “B” and 
computed as follows: 
 
 BCS = (LPC/PC X 50) 
 
 Where:  BCS = Computed cost score (points) for proposer being evaluated 
   LPC = Lowest proposed cost of all proposers 
   PC =   Total cost of proposer being evaluated    
   
3.2 – Capability to Perform Contract (Value of 60%) 
 

The following criteria are of importance and relevance to the evaluation of this RFP and will 
be used by the Evaluation Committee in the evaluation of the technical proposal: 
• Experience 
• Depth and commitment of resources 

 
 
3.3 - Technical Proposal (Value of 15%) 
 
The following criteria are of importance and relevance to the evaluation of this RFP and will be 
used by the Evaluation Committee in the evaluation of the technical proposal.  Such factors may 
include but are not limited to: 

• Skill sets 
• Response Plan 
• References 

 
. 
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PART IV  PERFORMANCE STANDARDS 
 
4.1 - Performance Requirements 

 
The contractor will document and deliver to the LDR Project Manager, or designee, the results 
and approval by LDR personnel of each completed assignment.  LDR will measure the 
performance by the quality of the completed assignment. 

 
Status reports will be delivered to the LDR Project Manager as requested.  The report will 
address assignment progress in terms of hour’s spent, current status of work in progress, plans 
for next reporting period and any significant issues. 
 
Each change order will establish the requirements and due dates, along with the evaluation 
criteria.  The performance will be measured on the quality of coding and difficulty of problem 
resolution.  The contractor will meet these requirements in the performance of the change order. 
 
4.2 - Performance Measurement/Evaluation 
 
Each change order will establish the requirements and due dates, along with the evaluation 
criteria.  The performance will be measured on the quality of coding and difficulty of problem 
resolution.  The contractor will meet these requirements in the performance of the change order. 
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APPENDIX A 
SAMPLE CONTRACT 

STATE OF LOUISIANA 
   

CONTRACT 
   
On this ____ day of _______, 2007, the Louisiana Department of Revenue, hereinafter sometimes 
referred to as the "State", and (Contractor's name and legal address including zip code), hereinafter 
sometimes referred to as the "Contractor", do hereby enter into a contract under the following terms and 
conditions. 
  

1.0 SCOPE OF SERVICES  

Contractor hereby agrees to furnish services to State as specified in Section 3.0. 
  

1.1 CONCISE DESCRIPTION OF SERVICES  
The contractor will provide competent and qualified personnel to provide software support, design, 
documentation and maintenance services to provide modifications to existing applications used for the 
front-end processing of tax returns, remittances, supporting documentation and correspondence or new 
application development to implement legislative or processing changes and new initiatives from 
management.  The services will be accomplished through a series of change orders that are deemed 
appropriate for the services secured through this contract as determined and approved by a team of 
Louisiana Department of Revenue personnel.   

 
1.2 COMPLETE DESCRIPTION OF SERVICES  

A full description of the scope of services is contained in the following Attachments which are made a part 
of this contract: 
  

Attachment I - Statement of Work 

Attachment II - Hardware/Software Environment 

Attachment III - Contractor Personnel and Other Resources 

Attachment IV - State Furnished Resources 

Attachment V- Insurance Requirements 
  

2.0 ADMINISTRATIVE REQUIREMENTS 

2.1 TERM OF CONTRACT 

This contract shall begin on October 1, 2007 and shall end on September 30, 2008. State has the right to 
extend this contract up to a total of three years with the concurrence of the Contractor. 

2.2 WARRANTIES 
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Contractor shall indemnify State against any loss or expense arising out of any breach of any specified 
Warranty. 
  

A. Period of Coverage. The Warranty period for software and system components covered under this 
Contract will begin on the date of acceptance or date of first productive use, whichever occurs later, and 
will terminate twelve (12) months thereafter. 
  

B. Free from Defects. Contractor warrants that the system developed hereunder shall be free from defect 
in design and implementation and will continue to meet the specifications agreed to during system design 
and Contractor will, without additional charge to the State, correct any such defect and make such 
additions, modifications, or adjustments to the system as may be necessary to operate as specified in the 
Technical Deliverables accepted by the State. 
  

C. Software Standards Compliance. Contractor warrants that all software and other products delivered 
hereunder will comply with State standards and/or guidelines for resource names, programming 
languages, and documentation as referenced in Attachment II. 
  

D. Software Performance. Specific operating performance characteristics of the software developed 
and/or installed hereunder are warranted by the Contractor as stated in Attachment I. 
  

E. Original Development. Contractor warrants that all materials produced hereunder will be of original 
development by Contractor, and will be specifically developed for the fulfillment of this contract. In the 
event the Contractor elects to use or incorporate in the materials to be produced any components of a 
system already existing, Contractor shall first notify the State, which after whatever investigation the State 
may elect to make, may direct the Contractor not to use or incorporate any such components. If the State 
does not object, Contractor may use or incorporate such components at Contractor's expense and shall 
furnish written consent of the party owning the same to the State in all events. Such components shall be 
warranted as set forth herein (except for originality) by the Contractor and the Contractor will arrange to 
transfer title or the perpetual license for the use of such components to the State for purposes of the 
contract. 
  

F. No Surreptitious Code Warranty. Contractor warrants that software provided hereunder will be free 
from any "Self-Help Code". "Self-Help Code" means any back door, time bomb, or drop dead device or 
other routine designed to disable a computer program with the passage of time or under the positive 
control of a person or party other than the State. Excluded from this prohibition are identified and State-
authorized features designed for purposes of maintenance or technical support. "Unauthorized Code" 
means any virus, Trojan horse, worm or other software routine or component designed to permit 
unauthorized access to disable, erase, or otherwise harm software, equipment, or data, or to perform any 
other such actions. "Unauthorized Code" does not include "Self-Help Code". 
  

2.3 STAFF INSURANCE  

Contractor shall procure and maintain for the duration of the contract insurance against claims for injuries 
to persons or damages to property which may arise from or in connection with the performance of the 
work hereunder by the Contractor, his agents, representatives, employees or subcontractors. The cost of 
such insurance shall be included in the total contract amount included in Section 5.0. For insurance 
requirements, refer to Attachment V. 

2.4 LICENSES AND PERMITS  
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Contractor shall secure and maintain all licenses and permits, and pay inspection fees required to do the 
work required to complete this contract. 
  

2.5 SECURITY  

Contractor's personnel will always comply with all security regulations in effect at the State's premises, 
and externally for materials belonging to the State or to the project. Contractor is responsible for reporting 
any breach of security to the State promptly. 
  

2.6 TAXES  

Contractor is responsible for payment of all applicable taxes from the funds to be received under this 
contract. Contractor's federal tax identification number is _________. 
  

2.7 CONFIDENTIALITY 

All financial, statistical, personal, technical and other data and information relating to the State's 
operations which are designated confidential by the State and made available to the Contractor in order 
to carry out this Contract, or which becomes available to the Contractor in carrying out this contract, shall 
be protected by the Contractor from unauthorized use and disclosure through the observance of the same 
or more effective procedural requirements as are applicable to the State. Contractor shall not be required 
to keep confidential any data or information which is or becomes publicly available, is already rightfully in 
the Contractor's possession, is independently developed by the Contractor outside the scope of this 
Contract, or is rightfully obtained from third parties. 
 

In its handling of any returns of taxpayers or other records and files of the Department of Revenue, or 
information derived therefrom, the Contractor recognizes and acknowledges the confidential nature of 
said information, and shall comply with all the confidentiality restrictions embodied in La. R.S. 47:1508.  
Furthermore, Contractor recognizes that La. R.S. 47:1508.1 imposes fines and/or imprisonment upon 
conviction for the disclosure of information in violation of La. R.S. 47:1508.   

 

Contractor shall disclose or make available said confidential information only to those of its employees, 
agents, and representatives whose duties clearly justify the need to know or be exposed to such 
information, and then only on the basis of a clear understanding by said employees, agents, and 
representatives of their obligation to maintain the confidential status of such information and to restrict its 
use in accordance with this Contract. 

  

Contractor agrees and assures that data, material, and information gathered based upon this Contract or 
disclosed to Contractor for the purposes of the Contract will not be disclosed to other parties or discussed 
with other parties without the prior written consent of the state. 

 

Contractor shall not be required to keep confidential any data or information, which is or becomes publicly 
available, is already rightfully in the Contractor’s possession, is independently developed by the 
Contractor outside the scope of this Contract, or is rightfully obtained from third parties. Contractor is 
responsible for promptly reporting any breach. 

 

Only information which is in the nature of legitimate trade secrets or non-published financial data may be 
deemed proprietary or confidential.  Any material within a proposal identified as such must be clearly 
marked in the proposal and will be handled in accordance with the Louisiana Public Records Act, R.S. 
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44:1-44 and applicable rules and regulations.  Any proposal marked as confidential or proprietary in its 
entirety may be rejected without further consideration or recourse. 
 
However, the State reserves the right to make any proposal, including proprietary information contained 
therein, available to the Office of the Governor, or other state agencies or organizations for the sole 
purpose of assisting the State in its evaluation of the proposal. The State shall require said individuals to 
protect the confidentiality of any specifically identified proprietary information or privileged business 
information obtained as a result of their participation in these evaluations. 
 

Furthermore, the contractor agrees to abide by the Confidentiality Section, Appendix D. 

3.0 TECHNICAL REQUIREMENTS 
  

3.1 STATEMENT OF WORK  

Contractor will perform services according to the terms of this Contract and according to the Statement of 
Work (SOW) in Attachment I. 
  

3.2 CONFIGURATION REQUIREMENTS  

The software system being installed shall be designed and configured by the Contractor to operate within 
the State's hardware, software, and networking environments as specified in Attachment II. 
 

3.3 PROJECT MANAGEMENT  

Contractor shall provide, at a minimum, the following project management functions: 
  

A. Provide Project Management - Contractor will provide day-to-day project management using best 
management practices for all tasks and activities necessary to complete the Statement of Work. 

B Provide Project Work Plan - Contractor shall develop and maintain a Project Work Plan which breaks 
down the work to be performed into manageable phases, activities and tasks as appropriate. The work 
plan will identify: activities/tasks to be performed, project personnel requirements (both State and 
Contractor), estimated workdays/personnel hours to complete, expected start and completion dates. 
Scheduled completion dates for each deliverable shall specifically be included. Written concurrence of 
both parties will be required to amend the Work Plan. The Project Work Plan shall be approved by the 
State before project payments are made. 
  

C. Provide Project Progress Reports - Contractor shall submit monthly progress reports signed by the 
Contractor's Project Manager to the State, no later than 10 days after the close of each calendar month. 
Each progress report shall describe the status of the Contractor's performance since the preceding report, 
including the products delivered, descriptions of problems encountered with a plan for resolving them, the 
work to be accomplished in the coming reporting period, and identifying issues requiring management 
attention, particularly those which may affect the scope of services, the project budget, or the deliverables 
to be provided by the Contractor. Each report shall identify activities by reference to the Project Work 
plan. 
  

D. Provide Time Sheets - Accompanying each Progress Report, the Contractor shall submit time sheets 
to the State Project Director indicating effort expended and work performed by each member of its or its 
subcontractors' staff, participating in this contract. Time sheets shall, at a minimum, identify the name of 
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the individual performing the work and the number of hours worked during the period by Work Plan task. 
  

E. Provide Issue Control. Contractor will develop and implement with State approval, procedures and 
forms to monitor the identification and resolution of key project issues and problems. 
  

3.4 QUALITY ASSURANCE REVIEWS  

State reserves the right to conduct Quality Assurance Reviews at appropriate checkpoints throughout the 
project. Contractor will facilitate the review process by making staff and information available as 
requested by the reviewers at no additional cost to the State. 
  

3.5 CONTRACTOR RESOURCES  

Contractor agrees to provide the following Contract related resources: 
  

A. Project Manager. Contractor shall provide a project manager to provide day-to-day management of 
project tasks and activities, coordination of Contractor support and administrative activities, and for 
supervision of Contractor employees. The project manager shall possess the technical and functional 
skills and knowledge to direct all aspects of the project. 
  

B. Key Personnel. Contractor shall assign staff who possess the knowledge, skills, and abilities to 
successfully perform assigned tasks. Individuals to be assigned by the Contractor are listed in Attachment 
III. 
  

C. Personnel Changes. Contractor's Project Manager and other key personnel assigned to this Contract 
may not be replaced without the written consent of the State. Such consent shall not be unreasonably 
withheld or delayed provided an adequately qualified replacement is offered. In the event that any State 
or Contractor personnel become unavailable due to resignation, illness or other factors, excluding 
assignment to project outside this contract, outside of the State's or Contractor's reasonable control, as 
the case may be, the State or the Contractor, as the case may be, shall be responsible for providing an 
adequately qualified replacement in time to avoid delays to the work plan. 
  

D. Other Resources. Contractor will provide other resources as specified in Attachment III. 
  

3.6 STATE PROJECT DIRECTOR 

State shall appoint a Project Director for this Contract who will provide oversight of the activities 
conducted hereunder. The Project Director is identified in Attachment IV. Notwithstanding the Contractor's 
responsibility for total management during the performance of this Contract, the assigned State Project 
Director shall be the principal point of contact on behalf of the State and will be the principal point of 
contact for Contractor concerning Contractor's performance under this Contract. 
  

3.7 STATE FURNISHED RESOURCES 

State will make available to the Contractor for use in fulfillment of this contract those resources described 
in Attachment IV. 
  

3.8 STATE STANDARDS AND GUIDELINES  
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Contractor shall comply with State standards and guidelines related to systems development, installation, 
software distribution, security, networking, and usage of State resources described in Attachment II. 
  

3.9 ELECTRONICALLY FORMATTED INFORMATION  

Where applicable, State shall be provided all documents in electronic format, as well as hard-copy. 
Electronic media prepared by the Contractor for use by the State will be compatible with the State's 
comparable desktop application (e.g., spreadsheets, word processing documents). Conversion of files, if 
necessary, will be Contractor's responsibility. Conversely, as required, Contractor must accept and be 
able to process electronic documents and files created by the State's current desktop applications as 
described in Attachment II. 
  

4.0 ACCEPTANCE OF DELIVERABLES  

Contract deliverables will be submitted, reviewed, and accepted according to the following procedure: 
  

A. General. Except where this Contract provides different criteria, work will be accepted if it has been 
performed in accordance with the applicable specifications for Contractor's work in the Statement of 
Work, the Request for Proposals, the Contractor's Proposal, and/or as subsequently modified in State- 
approved design documents developed within this Project, and in the accepted final documentation. 
  

B. Submittal and Initial Review. Upon written notification by Contractor that a Deliverable is completed 
and available for review and acceptance, the State Project Director will use best efforts to review the 
Deliverable within five (5) business days after the Deliverable is presented to the State Project Director, 
but in no event later than ten (10) business days after the Deliverable is presented to the State Project 
Director. Within the applicable period, the State Project Director will direct the appropriate review process; 
coordinate any review outside the Project team, and present results to any user committees and/or 
Steering Committee for approval, as needed. The initial review process will be comprehensive with a view 
toward identifying all items which must be modified or added to enable a Deliverable to be approved. A 
failure to deliver all or any essential part of a Deliverable shall be cause for non-acceptance. 
  

C. Notification of Acceptance or Rejection. If no notification is delivered to Contractor within the applicable 
period, the Deliverable will be considered approved. If State disapproves a Deliverable, State will notify 
Contractor in writing of such disapproval, and will specify those items which, if modified or added, will 
cause the Deliverable to be approved. 
  

D. Resubmitting Corrected Deliverables. With respect to such Deliverables, Contractor will resubmit the 
Deliverable with requested modifications and the State Project Director will review such modifications 
within five (5) business days. If no notification is delivered to Contractor within those five (5) business 
days, the Deliverable is considered approved. If the State disapproves that Deliverable, the State will 
notify Contractor in writing of any additional deficiencies which result from such modifications and 
Contractor will resubmit the Deliverable with the requested modifications. The parties agree to repeat this 
process as required until all such identified deficiencies are corrected or a determination of breach or 
default is made. The payment by the State for each activity is contingent upon correction of all such 
deficiencies and acceptance by the State. 
  

F. Payment of Retainage Based on Acceptance. Final payment of any retainage will be contingent on 
completion and acceptance of all contract deliverables. 
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5.0 COMPENSATION AND MAXIMUM AMOUNT OF CONTRACT 

In consideration of the services required by this contract, State hereby agrees to pay to Contractor a 
maximum fee of $ __________ annually. Payment will be made only on approval of the UnderSecretary 
or other designated authority of LDR. 

The Contractor may submit invoices, not more frequently than monthly, to the State reflecting the number 
of work hours expended by the Contractor in the performance of the change orders at the designated 
tasks and the hourly rates. Invoices must, to the extent practical, be based on clearly identifiable stages of 
progress on each change order as reflected in written reports submitted with the invoices. 

Twenty percent (20%) of the invoice amount approved by the State Project Manager shall be withheld as 
retainage pending successful completion of each change order. Upon completion of all tasks contained in 
the change order as defined in Statement of Work to the satisfaction of the State, any amounts previously 
withheld as retainage will be paid. 
  
6.0 TERMINATION 
  
6.1 TERMINATION FOR CAUSE 
  
State may terminate this Contract for cause based upon the failure of Contractor to comply with the terms 
and/or conditions of the Contract; provided that the State shall give the Contractor written notice 
specifying the Contractor's failure. If within thirty (30) days after receipt of such notice, the Contractor 
shall not have either corrected such failure or, in the case of failure which cannot be corrected in thirty 
(30) days, begun in good faith to correct said failure and thereafter proceeded diligently to complete such 
correction, then the State may, at its option, place the Contractor in default and the Contract shall 
terminate on the date specified in such notice. Contractor may exercise any rights available to it under 
Louisiana law to terminate for cause upon the failure of the State to comply with the terms and conditions 
of this contract; provided that the Contractor shall give the State written notice specifying the State's 
failure and a reasonable opportunity for the state to cure the defect. 
  
  
6.2 TERMINATION FOR CONVENIENCE 
  
State may terminate the Contract at any time without penalty by giving thirty (30) days written notice to 
the Contractor of such termination or negotiating with the Contractor an effective date thereof. Contractor 
shall be entitled to payment for deliverables in progress, to the extent work has been performed 
satisfactorily. 
 
  
7.0 REMEDIES FOR DEFAULT 
  
Any claim or controversy arising out of the contract shall be resolved by the provisions of LSA - R.S. 
39:1524 - 1526. 
  
8.0 AVAILABILITY OF FUNDS 
  
The continuation of this contract is contingent upon the appropriation of funds by the legislature to fulfill 
the requirements of the contract. If the legislature fails to appropriate sufficient monies to provide for the 
continuation of the contract, or if such appropriation is reduced by the veto of the Governor or by any 
means provided in the appropriations act to prevent the total appropriation for the year from exceeding 
revenues for that year, or for any other lawful purpose, and the effect of such reduction is to provide 
insufficient monies for the continuation of the contract, the contract shall terminate on the date of the 
beginning of the first fiscal year for which funds have not been appropriated. Such termination shall be 
without penalty or expense to the State except for payments which have been earned prior to the 



 

 28  

termination. 
  
9.0 OWNERSHIP OF PRODUCT 
  
Upon completion of this contract, or if terminated earlier, all software, data files, documentation, records, 
worksheets, or any other materials related to this contract shall become the property of State. All such 
software, records, worksheets, or materials shall be delivered to the State within thirty days of the 
completion or termination of this contract. 
  
10.0 NONASSIGNABILITY 
 
No contractor shall assign any interest in this contract by assignment, transfer, or novation, without prior 
written consent of the State. This provision shall not be construed to prohibit the contractor from assigning 
his bank, trust company, or other financial institution any money due or to become due from approved 
contracts without such prior written consent. Notice of any such assignment or transfer shall be furnished 
promptly to the State.  
 
 
11.0 RIGHT TO AUDIT 
  
Contractor grants to the Office of the Legislative Auditor, Inspector General's Office, the Federal 
Government, and any other duly authorized agencies of the State where appropriate the right to inspect 
and review all books and records pertaining to services rendered under this contract. Contractor shall 
comply with federal and/or state laws authorizing an audit of Contractor's operation as a whole, or of 
specific program activities. 
  
12.0 RECORD RETENTION 
  
Contractor agrees to retain all books, records, and other documents relevant to this contract and the 
funds expended hereunder for at least five years after final payment, or as required by applicable Federal 
law, if Federal funds are used to fund this contract. 
  
13.0 AMENDMENTS IN WRITING 
  
Any alteration, variation, modification, or waiver of provisions of this contract shall be valid only when they 
have been reduced to writing, duly signed. No amendment shall be valid until it has been executed by all 
parties and approved by the Director of the Office of Contractual Review, Division of Administration. 
  
 
14.0 FUND USE 
  
Contractor agrees not to use funds received for services rendered under this Contract to urge any elector 
to vote for or against any candidate or proposition on an election ballot nor shall such funds be used to 
lobby for or against any proposition or matter having the effect of law being considered by the Louisiana 
Legislature or any local governing authority. This provision shall not prevent the normal dissemination of 
factual information relative to a proposition on any election ballot or a proposition or matter having the 
effect of law being considered by the Louisiana Legislature or any local governing authority. 
 
15.0 Discrimination Clause 
 
The contractor agrees to abide by the requirements of the following as applicable: Title VI of the Civil 
Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal Employment 
Opportunity Act of 1972, Federal Executive Order 11246 as amended, the Rehabilitation Act of 1973, as 
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education 
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and 
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contractor agrees to abide by the requirements of the Americans with 
Disabilities Act of 1990.  
Contractor agrees not to discriminate in its employment practices, and will render services under this 
contract without regard to race, color, religion, sex, sexual orientation, national origin, veteran status,  
political affiliation, or disabilities. 

Any act of discrimination committed by Contractor, or failure to comply with these statutory 
obligations when applicable shall be grounds for termination of this contract 
16.0 HEADINGS 
  
Descriptive headings in this contract are for convenience only and shall not affect the construction or 
meaning of contractual language. 
  
17.0 ENTIRE AGREEMENT AND ORDER OF PRECEDENCE 
  
This contract, (together with the Request for Proposals and addenda issued thereto by the State, the 
proposal submitted by the Contractor in response to the State's Request for Proposals, and any exhibits 
specifically incorporated herein by reference) constitutes the entire agreement between the parties with 
respect to the subject matter. 
  
This contract shall, to the extent possible, be construed to give effect to all provisions contained therein: 
however, where provisions are in conflict, first priority shall be given to the provisions of the contract, 
excluding the Request for Proposals and the Proposal; second priority shall be given to the provisions of 
the Request for Proposals and amendments thereto; and third priority shall be given to the provisions of 
the Proposal. 
 
   
THUS DONE AND SIGNED on the date(s) noted below 
  
  
_________________________________    
CONTRACTOR'S SIGNATURE 
  
_________________________________ 
DATE 
  
_________________________________ 
STATE'S SIGNATURE 
  
_________________________________ 
DATE 
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ATTACHMENT I 
STATEMENT OF WORK 
 
  
1.0 INTRODUCTION 
  
Work performed by competent and qualified personnel as identified in the proposal will be in response to 
a written change order in a format agreed to by LDR and Contractor.  The written change order will define 
the desired result of the change to the applications, sample forms, field edits, output record layouts, 
specific due dates for final specification agreement and for implementation of the changes, on-site 
support requirements, the deliverables and acceptance criteria. The written change order will define the 
number of hours and types of services needed to make the requested changes, the total cost of the 
change, the project plan, and may include the specific and detailed coding requirements.   

 

Modifications to the change order may be required until LDR and contractor agree on the final coding 
requirements and cost of each change.  The authorized representative of the contractor and the 
designated project manager for LDR will sign the final software specification agreement for work to 
proceed. It is expected that several change orders will be worked on simultaneously, or in a priority order 
determined by LDR.   

 
The successful Proposer will be expected to perform all software maintenance and support necessary to 
modify existing programs or to implement additional programs, including full testing and quality assurance 
of the application prior to delivery to LDR. Full and complete documentation and training for LDR 
personnel on the revised application are required for acceptance.  

 
The software being installed shall be designed and configured by the Contractor to operate within the 
LDR’s hardware, software, and networking environments as specified in Appendix A, Attachment II.  All 
coding must be performed in the development environment; testing of coding must be performed in the 
testing environment. Only work which meets the testing requirements may be implemented in the test 
environment. LDR approval of test result shall be required before migration of code to the production 
environment can occur. 

 
Contractor will provide day-to-day project management using best management practices for all tasks 
and activities necessary to complete each software specification agreement.  Contractor should submit 
written monthly progress reports signed by the Contractor’s Project Manager to LDR no later than 10 
days after the close of each calendar month. 

 
2.0 DESCRIPTION OF SERVICES/TASKS 
  
The specific tasks to be performed, due dates and priorities of each task cannot be determined at this 
time. Examples of projects that may be conducted under this contract include, but are not limited to: 

 
• All software support changes necessary to implement changes to the existing processing 

programs resulting from form changes, policy changes or other departmental initiatives or 
management directives. 

• Any software support services required to change existing programs or implement new programs 
resulting from legislation or regulatory action.   

• Any software support changes necessary to interface with the Virtual Solution’s vCapture system 
for remote data entry.  

• Services to be performed include adapting scanner and data capture programs necessary to 
process additional tax types through VistaCapture applications, and to transmit images and data 
to the Gentax Integrated Tax Processing System. 
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• Implementation of any different technology, architecture or upgrades to operating systems. 
• Implementation of contractor’s recommendations to improve productivity. 

 
LDR is responsible for processing returns and payments for 32 different taxes. Changes to individual 
income, corporation income, and franchise tax programs are required every year, and are usually the 
most extensive changes required.  Sales tax returns change frequently.  Changes are usually required for 
payment processing documents and withholding tax returns. Changes to the remaining taxes occur less 
often. Also included would be enhancements to existing applications to improve processing controls or 
procedures, improve supportability, install software upgrades, and development of new reports for 
management information or similar reasons. 
 
  
3.0 SCHEDULE REQUIREMENTS 
  
Contractor will complete all assignments within the estimated time frame or provide reasonable 
explanation of why it is not possible to do so.  Each change order will be evaluated for accuracy and 
timeliness.   
 
Due dates set in the signed software specification agreement will determine the dates applicable changes 
must be in productive use. 

 
If LDR fails to furnish the necessary information at the time specified in the software specification 
agreement, the deadline for the Contractor will be adjusted for the number of workdays the LDR failed to 
respond timely. 

 
Failure by the Contractor to meet the deadline will result in a penalty of five percent of the total price of 
the software specification for every thirty (30) days or portion thereof that the deliverable is not provided. 

 
  
4.0 PERFORMANCE MEASURES AND MONITORING PLAN 

 
The contractor will document and deliver to the LDR Project Manager, or designee, the results and 
approval by LDR personnel of each completed assignment.  LDR will measure the performance by the 
quality of the completed assignment. 
 
Status reports will be delivered to the LDR Project Manager as requested.  The report will address 
assignment progress in terms of hours spent, current status of work in progress, plans for next reporting 
period and any significant issues. 
 
 
5.0 DELIVERABLES 
  
Each change order will determine the results to be achieved from the project, the deadlines for timely 
completion, and any special requirements for performance.  The contractor will meet these requirements 
in the performance of the change order.   
    
   
6.0 STANDARD OF PERFORMANCE 
  
As stipulated in the warranty provisions of this Contract, the following standards of performance for the 
products delivered hereunder will be warranted as described below: 
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All work performed must meet the ISO 9001:2000 standards.  Work must be fully tested by contractor 
before delivery.  Delivery of product shall be timely. 
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ATTACHMENT II 
HARDWARE/SOFTWARE ENVIRONMENT 
  
  
The system to be installed must be able to operate on the State data processing facility and configuration 
as follows: 
  
1.0 HARDWARE AND OPERATING SYSTEM SOFTWARE 
  

Listing of Hardware 
ScanOptics Series 9000M Scanner  
Feeder, with Acoustics Double 
Monitor, 17 inch 
Monitor Stand with Swing Arm 
FoxJet Serializer (Front) 
Front OCR w/programmable filters 
Reverse OCR w/programmable filters 
Stacker with Blower 
Multifont Font Recognition (Alphanumeric) Hardware 
Inline Neural Handprint Hardware 
ScanOptics Series 9000T Scanners  
Ink-Jet Serializer 
Laser Handprint Guide Box 
Reverse Side ICR Camera 
4 Pocket Stacker Module 
Duplex Recognition 
Numeric Multifont 
InLine Neural Handprint 
3 of 9 bar-code 
IBML ImageTrac II Scanner 
IBML ImageTrac III Scanner 
Vista Workstations – Dell Optiplex GX280, Pentium 4, minimum 256 MB RAM, 30 GB Hard drive, 19 
inch monitor 
CAR server – Dell PowerEdge 1550, Dual 1.4 GHz Pentium III’s, 512 MB Memory, 18 GB Disk 
NDP250 Power Encode Workstation:  includes High Speed Encoder, Endorser, 12 Pockets, Audit 
Printer, Secondary Feeder 
TMS Administrator Workstation - 300MHz Pentium, 64 MB Memory, 3.2 GB Disk, 15 inch Monitor 
2 - HP 4000TN Laser Printer 
Image and Database File and SQL Server – Dell/EMC CX500 SAN connected through fiber switch 
Image Servers – Dell PowerEdge 6850, Dual 3.0 GHz Pentium 4 Duo Core, 1024 MB RAMN, 
Storage through Dell SAN 
Database servers – Dell PowerEdge 2650, Dual 2.8 GHz Xeon’s, 2048 MB RAM, Storage through 
Dell SAN 
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OPDATA servers - Dell PowerEdge 6850, Quad 3.0 GHz Pentium 4 Duo Core, 2048 MB RAM, 
Storage through Dell SAN 
3 - DSS Scan Workstations – 300MHz Pentium, 64 MB, 3.2 GB disk, with 17 inch Monitor 
Context Editor Recognition Workstation - 300MHz Pentium, 64 MB, 3.2 GB Disk, without Monitor 
Dell Powervault 136T Tape Backup Library 
Sharing Devices (for switching shared monitors to appropriate servers) 
Patch Panels 

Listing of Software 
Series 9000 Operating System 
Assy. Series 9000 Kit Ver 4.03B 
ScanGen Runtime Library V2.11A 
SO Vista Intrfc Assy V1.02 
CAR Recognition Assy 
ScanGen Development w/HDW Key 
NDP250 O/S software 
TMS Power encode software 
TMS Database System 
DSS Scan Module 
Vistal CR/Nestor Module 
Mitek w/context Editor & Postal DB 
DSS BarCode Recognition 
Kofax Scanner Interface 
SQL Server and Clients 
Crystal Reports  
Windows NT Server and Client 
Windows NT Ser 4.0 
Windows 2000 Server 
Windows 2003 Server 
Windows XP 
Series 9000M Operating System 
ScanGen Runtime O/S 9000M 
Image Assist Software 
S9000M Output Processor 
Inline Neural Recognition OS 
Multifont Recognition Alphanumeric 
Bar Code 3 of 9 
8000 DSS Driver 
Inline Neural Handprint Recognition 
SONAR NR W/O context Edit 100CPS 
Mitek 2-D BarCode Recognition 
IBM Tivoli Storage Manager 
Borland C++ 
Visual Basic 
Visio 
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2.0 SPECIAL REQUIREMENTS 
  
The State may upgrade hardware and operating systems as deemed necessary to maintain the efficiency 
of the overall processing system. 
 
  
3.0 STANDARDS AND GUIDELINES 
  
Contractor is required to be responsible for: 
 

1. Clarifying the assignments as needed with appropriate LDR personnel. 
2. Providing response to change order request promptly, and not more than 5 business days 

following receipt of request. 
3. Modifying programs to accomplish requested changes in accordance with approved 

methodology. 
4. Developing test data and scenarios to validate changes made. 
5. Obtaining verification from the appropriate LDR personnel that changes were accurately made 

and program is functioning correctly. 
6. Preparing necessary documentation to properly reflect the changes made. 
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ATTACHMENT III 
CONTRACTOR PERSONNEL AND OTHER RESOURCES 
  
  
1.0 CONTRACTOR PERSONNEL 
  
The following individuals are assigned to the project, on a full time basis (unless otherwise indicated), and 
in the capacities set forth below: 
  
Name/Company Responsibilities/Classification Rate Expected Duration 
... 
... 
... 
... 
  
[List here all personnel, including subcontractors, who will be assigned to the project. Personnel who will 
be assigned at a future date may be listed by job classification. Contract may also specify qualifications 
for each unnamed person.] 
  
2.0 PC WORKSTATIONS 
  
Contractor will provide its own workstations, any workstation resident software, and software development 
tools not specifically provided by the State, and maintenance thereof. 
  
3.0 NETWORK CONNECTIVITY 
  
Any Contractor-provided workstations or devices to be connected to the State's network, must comply 
with State network and security standards. Contractor must provide the hardware components, operating 
system, and software licenses necessary to function as part of the State network. All hardware and 
software must be reviewed before it is used on the Local Area Network, and may be made operable on 
the Local Area Network with written approval of the State. 
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ATTACHMENT IV 
STATE FURNISHED RESOURCES 
  
Any resources of the State furnished to the Contractor shall be used only for the performance of this 
Contract. State will make available to the Contractor, for Contractor's use in fulfillment of this contract, 
resources as described below: 
  
1.0 PROJECT DIRECTOR 
  
The Project Director appointed by the State as described in Section 3.6 is the Director of the Information 
Technology Division who is the principal point of contact for this contract on behalf of the State. The 
Director of the Revenue Processing Center will be primarily responsible for the day-to-day contact with 
the contractor and day-to-day monitoring of the contractor’s performance. 
  
2.0 TECHNICAL STAFF 
  
State will provide timely access to LDR staff and documentation as required to complete each of the 
deliverables. The State will be responsible for reviewing work plans, results, and reports as related to the 
services provided. The State will review the deliverables and return comments within 5 business days of 
the delivery of the deliverable. 
  
3.0 FUNCTIONAL STAFF 
  
State will provide timely reviews of submitted work products and approving such deliverables when 
completion criteria are met. The State will provide supervision, direction and control of its own personnel. 
  
4.0 OFFICE FACILITIES 
  
State will provide reasonable and normal office space, LAN connection, local telephone service, 
miscellaneous office supplies, and limited usage of copiers. The State will provide safe and free access to 
those facilities needed to conduct requested services. 
  
5.0 COMPUTER FACILITIES 
  
State will make available use of computer facilities at reasonable times and in reasonable time increments 
to support system development, test, and installation activities. Special facility requirements, such as 
stress testing or conversion, shall be addressed in the appropriate planning documents or documented by 
the Contractor in a memorandum. 
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ATTACHMENT V 
INSURANCE REQUIREMENTS FOR CONTRACTORS 
  
    
1.0 MINIMUM SCOPE OF INSURANCE 
  
Coverage shall be at least as broad as: 
  
1. Insurance Services Office form number GL 0002 (Ed. 1/73) covering Comprehensive General Liability 
and Insurance Services Office form number GL 0404 covering Broad Form Comprehensive General 
Liability; or Insurance Services Office Commercial General Liability coverage ("occurrence" form CG 001). 
"Claims Made" form is unacceptable. The "occurrence form" shall not have a "sunset clause". 
  
2. Insurance Services Office form number CA 0001 (Ed 1/78) covering Automobile Liability and 
endorsement CA 0025 or CA 0001 12 90. The policy shall provide coverage for owned, hired, and non-
owned coverage. If an automobile is to be utilized in the execution of this contract, and the contractor 
does not own a vehicle, then proof of hired and non-owned coverage is sufficient. 
  
3. Workers' Compensation insurance as required by the Labor Code of the State of Louisiana, including 
Employers Liability insurance. 
  
2.0 MINIMUM LIMITS OF INSURANCE 
  
Contractor shall maintain limits no less than: 
  
1. Commercial General Liability: $1,000,000 combined single limit per occurrence for bodily injury, 
personal injury and property damage. 
  
2. Automobile Liability: $1,000,000 combined single limit per accident, for bodily injury and property 
damage. 
  
3. Workers Compensation and Employers Liability: Workers' Compensation limits as required by the 
Labor Code of the State of Louisiana and Employers Liability coverage. Exception: Employers liability limit 
is to be $1,000,000 when work is to be over water and involves maritime exposure. 
  
3.0 DEDUCTIBLES AND SELF-INSURED RETENTIONS 
  
Any deductibles or self-insured retentions must be declared to and approved by the Agency. At the option 
of the Agency, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions as 
respects the Agency, its officers, officials, employees and volunteers; or the Contractor shall procure a 
bond guaranteeing payment of losses and related investigations, claim administration and defense 
expenses. 
  
4.0 OTHER INSURANCE PROVISIONS 
  
The policies are to contain, or be endorsed to contain, the following provisions: 
  
1. General Liability and Automobile Liability Coverages 
  
a. The Agency, its officials, employees, Boards and Commissions and volunteers are to be added as 
"additional insureds" as respects liability arising out of activities performed by or on behalf of the 
Contractor; products and completed operations of the Contractor, premises owned, occupied or used by 
the Contractor. The coverage shall contain no special limitations on the scope of protection afforded to 
the Agency, its officers, officials, employees or volunteers. It is understood that the business auto policy 
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under "Who is an Insured" automatically provides liability coverage in favor of the State of Louisiana. 
  
b. Any failure to comply with reporting provision of the policy shall not affect coverage provided to the 
Agency, its officers, officials, employees Boards and Commissions or volunteers. 
  
c. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit 
is brought, except with respect to the limits of the insurer's liability. 
  
2. Workers' Compensation and Employers Liability Coverage 
  
The insurer shall agree to waive all rights of subrogation against the Agency, its officers, officials, 
employees and volunteers for losses arising from work performed by the Contractor for the Agency. 
  
3. All Coverages 
  
Each insurance policy required by this clause shall be endorsed to state that coverage shall not be 
suspended, voided, canceled by either party, or reduced in coverage or in limits except after thirty (30) 
days' prior written notice by certified mail, return receipt requested, has been given to the Agency. 
  
5.0 ACCEPTABILITY OF INSURERS 
  
Insurance is to be placed with insurers with a Best's rating of A-:VI or higher. This rating requirement may 
be waived for workers' compensation coverage only. 
  
6.0 VERIFICATION OF COVERAGE 
  
Contractor shall furnish the Agency with certificates of insurance affecting coverage required by this 
clause. The certificates for each insurance policy are to be signed by a person authorized by that insurer 
to bind coverage on its behalf. The certificates are to be received and approved by the Agency before 
work commences. The Agency reserves the right to require complete, certified copies of all required 
insurance policies, at any time. 
  
7.0 SUBCONTRACTORS 
  
Contractor shall include all subcontractors as insureds under its policies or shall furnish separate 
certificates for each subcontractor. All coverages for subcontractors shall be subject to all of the 
requirements state herein. 
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APPENDIX B 
PRICE SCHEDULE 
 
 
PRICING SCHEDULE 
 
The Proposer shall provide hourly rates for the services to be performed.  The actual hours to be used for 
modifications under the contract will be specified in the change order. 
   
Proposer must provide the rate for each job title/task, and the maximum rate per hour to be charged for the 
following classifications: 
 
Job Title/Task* Relative Usage 

% Rate ** 
Maximum Rate 
per Hour 

Weighted 
Rate per Hour 

Project Manager 3.58%   
Database Analyst 8.61%   
Network Systems Engineer 3.00%   
System Design Consultant 11.57%   
Programmer/Analyst – Scanner  24.59%   
Senior Programmer/Analyst  22.95%   
Programmer/Analyst 21.96%   
Quality Assurance, testing, staging analyst 6.74%   
Technical Writer/Analyst 5.00%   
Weighted Proposal Price 100.00%   

 
 
*   See Appendix E for definitions of tasks. 
**  The relative usage rate was derived by past experience. 
 
Project Manager – Plans, organizes, and controls analysis of computer system requirements and 
development of procedures for implementation, programming and/or maintenance of major computer 
systems; coordinates efforts with other departments and users; ensures project timelines and cost 
constraints are met. Usually requires, but is not limited to, a 4 year degree and 4-6 years relevant 
experience, or equivalent. 
 
Database Analyst – Oversees the technical design, development and maintenance of databases and 
master files on large complex projects; maintains database dictionaries, ensures database performance 
and resolves problems; coordinates with other departments to ensure implementation and monitoring of 
databases; analyzes and projects long-range space requirements. Usually requires, but is not limited to, 
4-6 years relevant experience, or equivalent combination of education and experience. 
 
Network Systems Engineer – Installs, configures, and maintains the organization’s LAN server and 
workstations; acts as primary organizational interface with contractor and provides internal analysis and 
support; manages performance of a multiple hardware and software platform interface at the most 
complex level. Usually requires, but is not limited to, a BS degree or equivalent technical training and 2-3 
years relevant experience. 
 
System Design Consultant – The proposer should provide personnel with knowledge and experience in, 
but not limited to: 

• Creating logical and innovative solutions to complex problems; 
• Drawing up specific proposals for modified or replacement systems; 
• Working closely with programmers and a variety of end users to ensure technical compatibility 

and user satisfaction; 
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• Identifying options for potential solutions and assessing them for both technical and business 
suitability; 

• Defining software, hardware and network requirements; and 
• Designing, testing, installing and monitoring new systems. 

 
Programmer/Analyst – Analyzes user specifications and requirements; encodes, tests, debugs, and 
documents programs on moderately complex projects; revises and updates programs and documentation 
as required. Usually requires, but is not limited to, 2-4 years relevant professional experience or 
equivalent education. The proposer should provide personnel with knowledge and experience in, but not 
limited to C++, JAVA, Visual Basic, Visual Save, ScanGen Advanced, ScanGen Source, ScanGen, and 
ScanOptics 9000 series scanner programming. 
 
Quality Assurance, testing, staging Analyst – Develops and implements quality assurance standards, 
processes and controls; develops methods for inspection, testing, sampling, and training; evaluates 
production capabilities and recommends improvements; may assist in developing quality assurance and 
procedures. Usually requires, but is not limited to, a 4 year degree plus 2-4 years relevant experience, or 
equivalent. 
 
Technical Writer/Analyst – Composes written matter relating to instructions, policies, or procedures for 
use in external or internal company publications; investigates and studies material used through 
examination of systems, diagrams and interviews; plans and produces contents of training guides. 
Usually an intermediate level staff requiring, but not limited to, 1-2 years of relevant experience. 
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APPENDIX C 
Examples of Prior Changes to Be Expected 
 
1. Make the necessary modifications or enhancements to the scanner and VistaCapture 

applications to process tax returns for 2007 and subsequent years. 
2. Modify the Key From Image (KFI) program to process all new tax forms for fiscal year 2007-2008, 

and subsequent years. 
3. Make the necessary modifications to the tax applications to ensure that all legislative 

requirements are met. 
4. Make the necessary code changes at the scanners and VistaCapture programs to process all 

Electronic Payment Vouchers for fiscal year 2007-2008 and subsequent years. 
5. Update as needed any VistaCapture applications to process new/revised Universal Data Format 

code fields. The “Universal Data Format” is the format that electronic data captured is transmitted 
to the Integrated Tax Processing System.   

6. Standardize date format for all date fields in the database.   
7. Support interfaces and data exchanges with the Integrated Tax System. 
8. Support the capture, formatting, and transfer of images and metadata to the imaging component 

of the Department’s Integrated Tax System. 
9. Support interfaces and data exchanges with IBML scanners. Fairfax Imaging’s Quick Scan and 

Quick Review software modules and IBML’s SoftTrac software are the development tools utilized 
for these scanners. 

10. Create a Delete Report to reflect by batch number the status of deletes. This report should reflect 
the batch number, processing method (KFI, Check Only, VistaCapture, Kodak), original number 
of transactions in the batch, total number of items sent to the Integrated Tax System, total 
number of items deleted, the total number different reason codes and the date the data was 
transmitted to the Integrated Tax System. 

11. Create a database to store and retrieve all archived data field information. This database will be 
used to produce and print reports, review information using OATIS, SQL queries against both the 
UDF_Archive and Check tables. We currently have approximately 2 1/2 years of data on the 
production database. To improve workflow performance this update should be completed before 
January 2008. 

12. Review and modify all report programs to include the more effective indexes. This change will 
improve response time and reduce system load. 

13. Provide approximately 4 to 6 weeks of programming and scanner on-site support during high 
volume periods in April and May. This support will be used as needed by the department. 

14. Add additional delete codes to help identify the manner in which a return/check was deleted. 
15. VistaCapture Income Tax display programs should be modified to reflect the field name, not the 

UDF numeric code.     
16. Add all new form numbers to the image overlay programs. 
17. Make the necessary code changes at the scanners and VistaCapture programs to process 

Individual and Corporation Declaration Vouchers for the current year. 
18. On-site support for program changes as required by the change order. 
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APPENDIX D 
CONFIDENTIALITY 
 
1.0 CONFIDENTIALITY 
 
All financial, statistical, personal, technical and other data and information relating to the state's operation 
which are designated confidential by state and made available to the Contractor in order to carry out his 
contract, or which become available to the Contractor in carrying out this contract, shall be protected by 
the Contractor from unauthorized use and disclosure through the observance of the same or more 
effective procedural requirements applicable to the State. 
 
In its handling of any returns of taxpayers or other records and files of the Department of Revenue, or 
information derived therefrom, the Contractor recognizes and acknowledges the confidential nature of 
said information, and shall comply with all the confidentiality restrictions embodied in La. R.S. 47:1508. 
Furthermore, the Contractor recognizes that La. R.S. 47: 1508.1 imposes fines and /or imprisonment 
upon conviction for the disclosure of information in violation of La. R.S. 47: 1508. 
 
The Contractor shall disclose or make available said confidential information only to those of its 
employees, agents and representatives whose duties clearly justify the need to know or be exposed to 
such information, and then only on the basis of a clear understanding by said employees, agents and 
representatives of their obligation to maintain the confidential status of such information and to restrict its 
use in accordance with this contract.  
 
The Contractor agrees and assures that data, material, and information gathered based upon this 
contract or disclosed to the Contractor for the purpose of this contract will not be disclosed to other 
parties or discussed with other parties without the prior written consent of the State.  
   
2.0 PERFORMANCE 
 
In performance of this contract, the contractor agrees to comply with and assume responsibility for 
compliance by his or her employees with the following requirements: 

 
(1) All work will be done under the supervision of the contractor or the contractor's employees. 
 
(2) Any return or return information made available in any format shall be used only for the purpose 

of carrying out the provisions of this contract. Information contained in such material will be 
treated as confidential and will not be divulged or made known in any manner to any person 
except as may be necessary in the performance of this contract. Disclosure to anyone other than 
an officer or employee of the contractor will be prohibited. 
 

(3) All returns and return information will be accounted for upon receipt and properly stored before, 
during, and after processing. In addition, all related output would be given the same level of 
protection as required for the source material. 
 

(4) The contractor certifies that the data processed during the performance of this contract will be 
completely purged from all data storage components of his or her computer facility, and no output 
will be retained by the contractor at the time the work is completed. If immediate purging of all 
data storage components is not possible, the contractor certifies that any IRS data remaining in 
any storage component will be safeguarded to prevent unauthorized disclosures. 
 

(5) Any spoilage or any intermediate hard copy printout that may result during the processing of IRS 
data will be given to the agency or his or her designee. When this is not possible, the contractor 
will be responsible for the destruction of the spoilage or any intermediate hard copy printouts, and 
will provide the agency or his or her designee with a statement containing the date of destruction, 
description of material destroyed, and the method used. 
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(6) All computer systems processing, storing, or transmitting Federal tax information must meet or 

exceed computer access protection controls(C-2). To meet C2 requirements, the operating 
security features of the system must have the following minimum requirements: a security policy, 
accountability, assurance, and documentation. All security features must be available (object 
reuse, audit trail, identification, and discretionary access control) and activated to protect against 
unauthorized use of and access to Federal tax information. 

 
(7) No work involving Federal tax information furnished under this contract will be subcontracted 

without prior written approval of the IRS. 
 

(8) The contract will maintain a list of employees authorized access. Such list will be provided to the 
agency and, upon request, the IRS reviewing office. 
 

(9) The agency will have the right to void the contract if the contractor fails to provide the safeguards 
described above. 

 
 
3.0 CRIMINAL/CIVIL SANCTIONS 

  
Each officer or employee of any person to whom returns or return information is or may be disclosed will 
be notified in writing by such person that returns or returns information disclosed to such officer or 
employee can be used only for a purpose and to the extend authorized herein, and that further disclosure 
of any such returns or return information of a purpose or to an extent unauthorized herein constitutes a 
felony punishable upon conviction by a fine of as much as $5000 or imprisonment for as long as 5 years, 
or both, together with costs of prosecution.  Such person shall also notify each such officer and employee 
that any such unauthorized further disclosure of return information may also result in an award of civil 
damages against the officer or employee in an amount not less than $1000 with respect to each instance 
of unauthorized disclosure. These penalties are prescribed by IRC sections 7213 and 7431 and set forth 
at 26 CFR 301.6103(n).  Additional criminal penalties may be imposed under state law pursuant to 
La.R.S.47: 1508 et. Seq. 

 
Each officer or employee of any person to whom returns or return information is or may be disclosed shall 
be notified in writing by such person that any return or return information made available in any format 
shall be used only for the purpose of carrying out the provisions of this contract.   Information contained in 
such material shall be treated as confidential and shall not be divulged or made known in any manner to 
any person except as may be necessary in the performance of the contract. Inspection by disclosure to 
anyone without an official need to know constitutes a criminal misdemeanor punishable upon conviction 
by a fine of as much as $1000 or imprisonment for as long as 1 year, or both, together with the costs of 
prosecution. Such person shall also notify each such officer and employee that any such unauthorized 
inspection or disclosure of returns or return information may also result in an award of civil damages 
against the officer or employee in an amount equal to the sum of the greater of $1000 for each act of 
unauthorized inspection or disclosure with respect to which such defendant is found liable or the sum of 
the actual damages sustained by the plaintiff as a result of such unauthorized inspection or disclosure 
plus in the case of a willful inspection or disclosure or an inspection or disclosure which is the result of 
gross negligence, punitive damages, plus costs of the action. These penalties are prescribed by IRC 
section 7213A and 7431. 
 
Additionally, it is incumbent upon the contractor to inform its officers and employees of the penalties for 
improper disclosure by Privacy Act of 1974, 5 U.S. C 552a. Specifically, 5 U.S.C.552a (m)(1), provides 
that any officer or employee of a contractor, who by virtue of his/her employment or official position, has 
possession of or access to agency records which contain individually identifiable information, the 
disclosure of which is prohibited by the Privacy Act or regulations established thereunder, and who 
knowing that disclosure of the specific material is prohibited, willfully discloses the material in any manner 
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to any person or agency not entitled to receive it, shall be guilty of a misdemeanor and fined not more 
than $5000. 

 
4.0 INSPECTION 

 
The IRS and the Agency shall have the right to send its officers and employees into the offices and plants 
of the contractor for inspection of the facilities and operations provided for the performance of any work 
under this contract.  On the basis of such inspection, specific measures may be required in cases where 
the contractor is found to be in noncompliance with contract safeguards. 
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APPENDIX E 
DEFINITION OF TASKS 
 
Types of Tasks Description 
Technical Assessment Provide Technical Assessment.  Contractor may review those areas of the State’s data 

processing environment; such as: standards and guidelines, development tools, technical 
resources, hardware capacities, software supported, networks, facilities, specified 
arrangements, etc. related to the Statement of Work to be provided; and, if warranted, 
prepare a memorandum identifying areas where, in Contractor’s opinion, the State’s 
technical environment may materially impair Contractor from successfully completing the 
Contract.  The Project Environment memorandum, if prepared, shall be submitted prior to 
delivery of the Project Work Plan. 

Information Planning Provide Information Planning. Contractor may perform necessary analysis tasks and 
develop an Information Systems Plan incorporating the functional and technical 
requirements as specified in the Statement of Work.  The systems planning project will 
encompass such tasks as:  defining business strategies, information needs, organization 
strategies, application strategies, information technology strategies, implementation 
strategies; and defining and planning specific projects to be implemented.  An outline 
specifying the nature of the content, format, and level of detail for the Information 
Systems Plan will be developed/finalized by the Contractor and approved by the State 
Project Director. 

Functional Systems  
Requirements 

Provide Functional System Requirements. Contractor may perform necessary information 
gathering and analysis tasks and develop a Functional Systems Requirements report that 
incorporates the functional and technical requirements of the State according to the 
Statement of Work.  An outline specifying the nature of the content, format, and level of 
detail for this document will be developed/finalized by the State Project Director.  (Note: 
depending on the nature of the project, this deliverable may be called Preliminary 
Systems Design, Conceptual Design, Logical Data and Process Model Design, or 
something appropriately descriptive.  The narrative should communicate the context of 
the work to be performed and the deliverable to be provided.) 

Technical Design/ 
Technical Architecture 
Report 

Provide Technical Design/Technical Architecture Report.  Contractor will perform 
necessary technical design tasks and develop a Technical Design Report that satisfies the 
provisions of the Statement of Work, the Configuration Requirements, and the Functional 
Systems Requirements.  An outline specifying the nature of the content, format, and level 
of detail for this report will be developed/finalized by the Contractor and approved by the 
State Project Director. This should also include the use of three separate environments in 
which the application may be run.  A Developmental environment where changes to the 
source code is made.  A Test environment where the latest version of the code is tested 
and the Production environment where satisfactorily tested code is placed into operation. 
(Note:  depending on the nature of the project, this deliverable may be called Preliminary 
Systems Design, Conceptual Design, Logical Data and Process Model Design, or 
something appropriately descriptive.  The narrative should communicate the context of 
the work to be performed and the deliverable to be provided.) 

Implementation 
Planning Report 

Provide Implementation Planning Report.  Contractor may perform necessary information 
gathering and analysis tasks to develop an Implementation Planning Report describing the 
strategy for implementing the system; including:  systems testing, quality assurance 
methodology, acceptance testing, integration, software installation, interfaces, conversion, 
software distribution, training, “going live”, and support.  The plan should address 
resources, time frames, responsibilities, and contingencies.  An outline specifying the 
nature of the content, format, and level of detail for this report will be developed/finalized 
by the Contractor and approved by the State Project Director. 

Programming/Custom 
Modifications 

Provide Programming/Custom Modifications.  Contractor will perform 
programming/coding tasks necessary to produce the software specified in the functional 
requirements and technical design reports.  Tasks performed may include use of scripts, 
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macros, or procedural or command languages, which may be required by the development 
tools being used.  Coding will be done in a Developmental environment. 

Software Installation Provide Software Installation.  Contractor will perform software installation tasks as 
applicable; such as:  database setup, file sizing, software retrofitting, installation of 
software releases, application table setup, operation setup, file migrations, installation 
test, system integration, integration test, and performance tuning. 

Systems Test and  
Acceptance Test 
Support 

Provide Systems Test and Acceptance Test Support.  This includes tasks such as 
functional support on system functionality, script development and data setup, technical 
support on executing special jobs or cycles to facilitate testing, assisting in the actual 
execution of test scripts and review of results, and development of an acceptance test 
calendar with all of the appropriate cycles. 

Interface Testing Provide Interface Testing.  This includes such tasks as:  developing and testing of scanner 
programs, input interfaces, output interfaces, and application programs that are identified 
in the Implementation Planning document. 

Implementation 
Support 

Provide Implementation Support.  Contractor will provide functional support as specified 
in the Implementation Plan, including scheduling of change over schedule and plan for 
minimizing downtime.  

Documentation Provide Documentation.  This includes:  Application documentation including the report 
documentation and documentation of any other changes made to the existing system. 

Post Implementation 
Support 

Provide Post Implementation Support to the State after the implementation of the system.  
Contractor will provide xxx (nn) qualified staff for XXX months following 
implementation as specified in the Statement of work. 

Change Control Provide Change Control.  Contractor will develop and implement with State approval, 
procedures and forms to provide a method for defining, reviewing, prioritizing, 
scheduling and approving changes to specifications, designs, programs, procedures, and 
documentation that may be required within the scope of this project. 
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